JOHN ELIAS BALDACCI
GOVERNOR

Dear Sir/Ms.:

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

DAVID A. COLI
C OMMISSIONER

May 9, 2003

Subject: Moscow / Caratunk
Project No. NH-4337 (40) E;
PIN 4337.40

Bid Amendment No. 1

Please make the following changes to your bid package.

1) Delete in its entirety the “Schedule of Items” 3 pages dated 030402, and replace with
the new attached “Schedule of Items’ 3 pages dated 030509.

2) Please add the attached 1 page Special Provision Section 621 “Planting Season” dated
5/09/03.

3) In the Plan Sheets page 2 of 9 entitled “Materials and Quantities” make the following
changes.

a.) Delete in its entirety Item # 610.07 “Stone Fill (Roadway)” with a total
quantity of 655 CY

b.) Delete in its entirety Item # 618.141 “Seeding-No. 3 Special Mix” with a total
quantity of 38 UN.

c.) Add Item # 203.26 “Gravel Borrow” with a quantity of 170 CY for Austin
Pond and a quantity of 485 CY for Deadwater giving you a total quantity of 655
CY.

d.) Add Item 618.143 “Special Seed Mix: Flood Plain” with a quantity of 17 UN
for Austin Pond and a quantity of 8 UN for Deadwater giving you a total quantity
of 25 UN

e.) . Add Item 618.143 “Special Seed Mix: Slope Area” with a quantity of 13 UN
for Deadwater giving you a total quantity of 13 UN

Make these changes in pen and ink.
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4) The following is provided for informational purposes.

a.) All plant materials for this project shall be containerized. Quantities shall not
change

b.) Item # 621.54 “Deciduous Shrubs187-24” —the 375 quantity for the Deadwater
are to be Salix discolor- Pussy Willow.

Consider these changes prior to submitting your bid on May 14, 2003.

Sincerely,
-] o~ N o
/.-..::Ln el /\—) <__‘.' m’_?%,

Bruce R. Carter
Contracts Engineer



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1
DATE: 030509
SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 004337.40 PROJECT (S) : NH-4337(40)E
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY  |----mmmmmmmmmem | mmmmm e e - -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 MITIGATION ITEMS
201.11 CLEARING
0010 1.100
AC
201.251 UNTREATED LOG
0020 | DEFLECTOR 3.000
EA
203.26 GRAVEL BORROW
0030 655.000
cY
304.12 AGGREGATE SUBBASE
0040 | COURSE - SAND 20.000
cY
511.07 COFFERDAM: AT
0050|0+010 LUMP LUMP
511.07 COFFERDAM: AT
0060|0+225 LUMP LUMP
511.07 COFFERDAM: AT
0070|0+480 LUMP LUMP
511.07 COFFERDAM: AT
0080|0+930 LUMP LUMP
603.161 15 INCH
0090 | CORRUGATED METAL PIPE 25.000
LF
613.3191 TEMPORARY
0100 |EROSION BLANKET - JUTE 165.000
sY




MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2
DATE: 030509
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 004337.40 PROJECT (S) : NH-4337(40)E
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |----mmmmmmmmmem | mmmmm e e - -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
615.07 LOAM
0110 610.000
cY
618.143 SPECIAL SEED
0120 |MIX: FLOOD PLAIN 25.000
UN
618.143 SPECIAL SEED
0121 |MIX: SLOPE AREA 13.000
UN
620.56 DRAINAGE
0130 | GEOTEXTILE 400.000
sY
621.01 EVERGREEN TREES
0140| (8 INCH - 12 INCH) 101.000
EA
621.245 LARGE DECIDUOUS
0150 |TREES (2 FOOT - 3 FOOT) 133.000
GROUP A EA
621.54 DECIDUOUS SHRUBS
0160| (18 INCH - 24 INCH) 1325.000
GROUP A EA
621.80 ESTABLISHMENT
0170 | PERIOD LUMP LUMP
629.05 HAND LABOR,
0180 | STRAIGHT TIME 97.000
HR
631.12 ALL PURPOSE
0190 | EXCAVATOR (INCLUDING 290.000
OPERATOR) HR
631.131 SMALL
0200 | BULLDOZER-GRADER 90.000
(INCLUDING OPERATOR) HR




MAINE DEPARTMENT OF TRANSPORTATION

CONTRACT 1ID:

CONTRACTOR :

ITEM

004337.40

PAGE: 3

631.172 TRUCK - LARGE
(INCLUDING OPERATOR)

631.18 CHAIN SAW RENTAL
(INCLUDING OPERATOR)

631.22 FRONT END LOADER
(INCLUDING OPERATOR)

652.35 CONSTRUCTION
SIGNS

652.361 MAINTENANCE OF
TRAFFIC CONTROL DEVICES

656 .75 TEMPORARY SOIL
EROSION AND WATER
POLLUTION CONTROL

DATE: 030509
SCHEDULE OF ITEMS REVISED:
PROJECT (S) : NH-4337(40)E
APPROX. | UNIT PRICE | BID AMOUNT
QUANTITY R Tl ISP
AND UNITS | DOLLARS | CTS | DOLLARS |CTS
45.000
HR
22.000
HR
55.000
HR
LUMP LUMP
20.000
EA
200.000
SF
LUMP LUMP
16.000
HR
LUMP LUMP
LUMP LUMP




Moscow / Caratunk
PIN 4337.40
Date: 5/09/03

Special Provision
621

Planting Season

621.0020 Planting Time; Add the following Statement

Plant installation time for bioengineering material will be determined by the Contractor’s
schedule, as approved by the Resident inspector.





